



ADDENDUM #2

Date: August 21, 2018

Project: Campbellsville Sports Complex Mass Grading Project

Bid Documents Dated: August 9, 2018

Bid Number: 18-5 General Bid

The Drawings, Specifications, and Contract Documents on the project are modified, corrected, supplemented, and/or superseded as hereinafter described. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herewith. This addendum may affect pricing. Failure to acknowledge this addendum may be cause for rejection of bid.

The Bid Documents, Specifications, and Drawings are modified as follows:

GENERAL REQUIREMENTS:

SUBGRADE PREPARATION: Include an incidental cost to remove rock during mass earthwork in cubic yards on the Proposer Response form on the same line as the subgrade preparation.

EROSION CONTROL INSTALLATION: EPSC inspections according to the City of Campbellsville Stormwater Ordinance conducted by a KEPSC licensed individual or Professional Engineer licensed in the state of KY shall be included in "the project's erosion control maintenance".

An NOI will be filed by the City for the current status of the project. A new NOI shall be filed in the winning contractor's name. The NOI shall be either terminated once all disturbed areas are restored or be transferred back to the City at the end of project scope if disturbed areas remain.

(ALTERNATE 2) PERIMETER ROAD & PARKING BASE INSTALLATION: Bidding shall be on placement of stone only. The City will provision the material & haul. The stone does not need to be placed by paver.

Attachments: none

End of Addendum

City of Campbellsville
110 S. Columbia Ave.
Campbellsville, KY 42718

Blake Durrett P.E., L.S.I.T, City Engineer
blake.durrett@campbellsville.us
Ph. 270.849.8072 Fax. 270-789-0251